
APPENDIX 4 ATTACHMENT 1



SCHEDULE OF AREAS:




DRAWING TITLE:	ADDRESS:	City of Joondalup
FLOOR PLAN	17 ALTHAEA WAY, WOODVALE	Building Asset Mng
THIS DRAWING TO BE PLOTTED ON AS SIZE PAPER - DO NOT	THIS DRAWING IS THE PROPERTY OF THE CITY OF JOONDALLIP BUILDING ASSET MANAGEMENT AND MAY NOT BE COPIED OF USED WITHOUT CONSENT. CHECK ALL DIMENSIONS BEFORE FABRICATION AND AGAINST ON SITE DIMENSIONS	


Attachment 2



Master Planning Process



ATTACHMENT 3



TIMBERLANE DRIVE, WOODVALE

OPINION OF PROBABLE COST

Project: COJ Timber Lane - Hall Extension Details: Itemised - 16.04.13 Building: COJ Timberlane Hall Extension Copied from Itemised					
Item	Description			Rate	Total
	TIMBERLANE HALL EXTENSION				
1	Preliminaries				73,000
2	New Change Rooms Extension Including Umpire Room and UAT	149	m2	2,760.72	411,348
3	Tennis Club Toilets / Shower Extension	41	m2	2,885.50	118,305
4	Reconfiguration of Internal Areas				49,169
5	Alarm System				5,000
6	BBQ Area				15,000
7	Bin Wash				6,000
8	Path to Oval				2,078
9	Design Contingency (approx 5%)				34,000
10	Building Contingency (approx 5%)				37,000
11	Professional Fees				60,000
12	Council and Survey Fees				3,000
	ESTIMATED TOTAL	_			<u>813,900</u>
CostX					