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SUMMARY OF TENDER SUBMISSIONS 
  

Tenderer & 
Description of 

Response 

Is it 
Compliant? 
Yes or No 

Comment Against Criteria 

Evaluation 
Score Price Rank 

Capacity 
Demonstrated 
experience in 

completing similar 
projects 

Demonstrated 
understanding of the 

required tasks 

Social and 
economic 

effects on the 
local community 

Ertech Pty Ltd Yes It has been in operation since 
1981 in mining, oil and gas, 
government, utilities 
infrastructure and land 
development sectors and has 
480 employees. The company 
organisation chart and 
management structure for this 
project was provided and 
supported by the resumes of its 
five key personnel. A list of plant 
and equipment to be used for 
this contract with back up 
sources was supplied. After 
hours contact would be 
managed by the Project 
Manager. All additional 
resources and personnel would 
be sourced in-house.  
A copy of its health and safety 
policy, safety management plan 
for this project and safety record 
for last two years were supplied.  
The company holds 
accreditation for AS/NZS 
4801:2001 (Occupational Health 
and Safety Management 
System), AS/NZS ISO 
9001:2008 (Quality 
Management System) and ISO 
14001:2004 (Environmental 
Management System). 

Ertech Pty Ltd 
demonstrated 
considerable experience 
completing similar 
projects. Five examples 
were provided supporting 
its experience and these 
included Catalina 
Marmion Avenue 
intersection civil works 
completed in 2013 for 
Tamala Park Regional 
Council, Beeliar Drive 
improvement works 
completed in 2013 for 
Perron Investments, 
Connolly Drive 
duplication (2009), 
Whitfords Avenue 
carriageway duplication 
(2016) and Ocean Reef 
Road carriageway 
duplication (ongoing) for 
the City of Joondalup and 
Mirrabooka Regional 
Centre improvement 
works for the City of 
Stirling (ongoing). 

Ertech Pty Ltd 
demonstrated a thorough 
understanding of the 
project requirements. A 
detailed staged 
construction methodology 
specific to the project 
was supplied addressing 
plan overview, plant 
resourcing, temporary 
infrastructure, 
construction sequencing, 
staging diagrams, 
vibration and traffic 
management. A pictorial 
representation 
highlighting work and 
traffic areas was 
provided. A well 
documented preliminary 
construction program 
was also included. 

Its head office is 
located in 
Wangara 
This criterion 
was not 
specifically 
addressed. 

70.4% $1,819,943 1 
All requirements 
have been met. 
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Tenderer & 
Description of 

Response 

Is it 
Compliant? 
Yes or No 

Comment Against Criteria 

Evaluation 
Score Price Rank 

Capacity 
Demonstrated 
experience in 

completing similar 
projects 

Demonstrated 
understanding of the 

required tasks 

Social and 
economic 

effects on the 
local community 

Jaxon Civil Pty 
Ltd 

Yes Jaxon Civil is a part of Jaxon 
Group and has been in 
operation for more than 50 years 
and has over 100 staff. The 
Group structure and the 
management structure for this 
project were provided with the 
qualifications and employment 
history of four key personnel. 
The company has the ability to 
provide additional personnel and 
resources and the Project 
Manager and Site Supervisor 
are designated as after hours 
contacts.  
The company operates on ISO 
AS/NZS 4801:2001 
(Occupational Health and Safety 
Management Systems), AS/NZS 
ISO 9001:2008 (Quality 
Management System) and ISO 
14001:2008 (Environmental 
Management Systems). Copies 
of safety and environmental 
management plan and safety 
records of past three years were 
supplied. 

The company 
demonstrated experience 
completing similar 
projects. Numerous 
project examples were 
supplied supporting its 
experience and these 
included Cockburn Road 
widening and intersection 
modifications, Beeliar 
Drive carriageway 
duplication from 
Hammond Road to 
Durnin Avenue, 
intersection modifications 
at North Lake Road and 
Bibra Lake Drive, North 
Lake Road duplication 
from Midgegooroo 
Avenue to Hammond 
road and intersection 
modifications at North 
Beach Road. 

Jaxon Civil demonstrated 
a thorough understanding 
of the project 
requirements. A detailed 
ten staged construction 
methodology specific to 
the project was supplied 
with diagrams. The 
methodology addressed 
site set up, median island 
works, night works, 
asphalt overlays and 
median island concrete 
and landscaping. A 
provisional project 
program was supplied. 

The company is 
based in South 
Perth. 
 
It will endeavour 
to use local 
material/service 
suppliers where 
possible 

63.5% $1,880,699 2 

All requirements 
have been met. 
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Tenderer & 
Description of 

Response 

Is it 
Compliant? 
Yes or No 

Comment Against Criteria 

Evaluation 
Score Price Rank 

Capacity 
Demonstrated 
experience in 

completing similar 
projects 

Demonstrated 
understanding of the 

required tasks 

Social and 
economic 

effects on the 
local community 

TRACC Civil 
Pty Ltd 

Yes TRACC Civil was established in 
2010 and has more than 100 
staff. The organisational chart of 
the company was provided and 
supported by role, qualifications 
and experience of seven key 
personnel. A list of specialised 
equipment was supplied. The 
company stated that after hours 
contact will be provided on 
award of the contract and it has 
access to additional equipment, 
if needed.  
The company operates on ISO 
AS/NZS 4801:2001 
(Occupational Health and Safety 
Management Systems), AS/NZS 
ISO 9001:2008 (Quality 
Management System) and ISO 
14001:2008 (Environmental 
Management Systems). Copies 
of its occupational health and 
safety policy and safety records 
were supplied. 

The company 
demonstrated 
considerable experience 
completing similar 
projects. Thirteen project 
examples with images 
were submitted by the 
company to demonstrate 
its experience and these 
included Beeliar Drive 
duplication for the City of 
Cockburn, Lord Street 
redevelopment works for 
Dockwest Pty Ltd, 
Mundijong Road 
extension for the City of 
Rockingham and 
Gillmore Avenue dual 
carriageway construction 
for the City of Kwinana. 

TRACC Civil 
demonstrated good 
understanding of the 
project requirements. Its 
detailed methodology 
included planning and 
procurement, 
mobilisation, construction 
and demobilisation 
phases. The construction 
phase diagrammatically 
described the 
construction activities 
breaking the project work 
into multiple areas. A 
provisional project 
program was supplied. 

The company is 
based in Bibra 
Lake. 
 
The company 
currently employs 
residents of the 
City and will use 
local 
material/service 
suppliers. 

62.2% $1,427,778 3 

All requirements 
have been met. 
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Tenderer & 
Description of 

Response 

Is it 
Compliant? 
Yes or No 

Comment Against Criteria 

Evaluation 
Score Price Rank 

Capacity 
Demonstrated 
experience in 

completing similar 
projects 

Demonstrated 
understanding of the 

required tasks 

Social and 
economic 

effects on the 
local community 

The Trustee for 
the Dowsing 
Family Trust 
t/as Dowsing 
Group 

Yes Dowsing Group has been in 
operation since 1985. The 
company is located in 
Welshpool with more than 60 
staff. The organisational chart of 
the company was provided and 
supported by the qualifications 
and experience of ten key 
personnel. A list of specialised 
equipment was supplied. After 
hours contact and the ability to 
provide additional resources and 
personnel were addressed. 
Copies of its health and safety 
management plan and safety 
records were supplied. 

Dowsing Group 
demonstrated experience 
completing road 
construction and 
concrete works projects. 
Numerous project 
examples were submitted 
and these included civil 
works for Oceanside 
Promenade for the City of 
Joondalup (ongoing), 
Forrest Square car 
station civil works (2016) 
for the City of Subiaco, 
Hillview Terrace 
intersection upgrade 
(2015) and Lathlain Place 
Street revitalisation 
project (2014) for the 
Town of Victoria Park. 
However, these projects 
are not of similar 
complexity in a high 
volume traffic 
environment. 

Dowsing Group 
demonstrated an 
understanding of the 
project requirements. The 
submitted construction 
methodology addressed 
project overview and 
staging, mobilisation, 
demolition, earthworks, 
retaining wall installation, 
road construction, 
drainage modification 
and installation and traffic 
signal upgrade and 
modification works. A 
provisional project 
program was supplied. 

The company is 
located in 
Welshpool. 
 
The company will 
use local 
material/service 
suppliers. 

58.3% $1,906,667 NA 

All requirements 
have been met. 
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Tenderer & 
Description of 

Response 

Is it 
Compliant? 
Yes or No 

Comment Against Criteria 

Evaluation 
Score Price Rank 

Capacity 
Demonstrated 
experience in 

completing similar 
projects 

Demonstrated 
understanding of the 

required tasks 

Social and 
economic 

effects on the 
local community 

Curnow Group  
Pty Ltd 

Yes Curnow Group has been in 
operation for an unknown period 
of time. The company is located 
in Maddington and has 24 full 
time employees. The 
organisational chart of the 
company was supplied with the 
resumes of three key personnel.  
A list of specialised equipment 
was supplied. The company has 
the ability to provide additional 
personnel and resources from 
different plant and labour hire 
companies. After hours contacts 
for emergency requirements 
was not supplied. 
The company operates its own 
quality management system. 
Copies of its safety policy, safety 
statistics and safety 
management plan were 
provided. 

Curnow Group did not 
demonstrate sufficient 
experience completing 
similar projects. Out of 
seventeen project 
examples submitted, only 
Carnarvon City Heart and 
Fascine redevelopment 
(for the Shire of 
Carnarvon) and 
Cambridge Street 
redevelopment (for the 
Town of Cambridge) 
projects are similar to the 
Ocean Reef Road and 
Joondalup Drive 
intersection upgrade 
project. 

The company 
demonstrated an 
understanding of the 
project requirements.  A 
provisional program was 
supplied and supported 
by a methodology to 
complete the work in five 
phases 

The company is 
based in 
Maddington. 
 
The company will 
use local 
material/service 
suppliers. 

54% 1,557,799 NA 

All requirements 
have been met. 
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Tenderer & 
Description of 

Response 

Is it 
Compliant? 
Yes or No 

Comment Against Criteria 

Evaluation 
Score Price Rank 

Capacity 
Demonstrated 
experience in 

completing similar 
projects 

Demonstrated 
understanding of the 

required tasks 

Social and 
economic 

effects on the 
local community 

Ralmana Pty 
Ltd trading as 
RJ Vincent and 
Co. 

Yes RJ Vincent has been in 
operation since 1955.  It 
currently has more than 200 
employees. The structure of the 
company was provided and 
supported by qualifications and 
experience of nine key 
personnel. List of specialised 
equipment, after hours contacts 
for emergency requirements and 
the ability to provide additional 
personnel and resources were 
not specifically addressed.  
The company operates on 
AS/NZS ISO 9001:2008 Quality 
Management System. Copies of 
safety record for the past two 
years, safety management 
policy and safety procedures to 
be used were provided. 

The company 
demonstrated extensive 
experience completing 
similar road construction 
projects. Numerous 
project examples were 
provided to support its 
experience and these 
included Bertram Road 
duplication (2012) for the 
City of Kwinana, Butler 
Railway bridges 
construction (2013) for 
Public Transport 
Authority, Lenore Road 
upgrade (2016) for the 
City of Wanneroo, Lord 
Street round about 
construction (2012) for 
Stockland and 
construction of Jindalee 
intersection on Marmion 
Avenue (2012) for 
Satterley Property Group. 

RJ Vincent demonstrated 
an understanding of the 
project requirements. A 
construction methodology 
was supplied addressing 
site set up and 
establishment, clearing 
and stripping, excavation 
and preparation, retaining 
wall, pavement materials, 
asphalt works, 
stormwater drainage and 
traffic signalling works. 

Its head office 
located in 
Balcatta. 
 
This criterion was 
not specifically 
addressed. 

53.3% $1,802,577 NA 

All requirements 
have been met. 
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Tenderer & 
Description of 

Response 

Is it 
Compliant? 
Yes or No 

Comment Against Criteria 

Evaluation 
Score Price Rank 

Capacity 
Demonstrated 
experience in 

completing similar 
projects 

Demonstrated 
understanding of the 

required tasks 

Social and 
economic 

effects on the 
local community 

D.B 
Cunningham 
Pty Ltd t/as 
Advanteering – 
Civil Engineers 

Yes Advanteering – Civil Engineers 
has been in operation since 
1980 and has eight full time 
engineer and 5–20 labour work 
force depending on projects. 
The organisational structure of 
the company, a brief list of 
equipment and resumes of its 12 
personnel were provided. The 
company has the ability to 
provide additional resources, if 
required. After hours contacts 
for emergency requirements 
were not supplied. 
The company operates on ISO 
AS/NZS 4801:2001 
(Occupational Health and Safety 
Management Systems), AS/NZS 
ISO 9001:2008 (Quality 
Management System) and ISO 
14001:2008 (Environmental 
Management Systems). Copies 
of its health and safety policy 
and safety records were 
supplied. 

The company 
demonstrated experience 
completing similar 
projects.  Six project 
examples were provided 
to support its experience 
and these included 
Brookton 
Highway/Holden Road 
intersection works (2014) 
for Main Roads WA, 
Museum Street 
enhancement works 
(2016) for the City of 
Perth and Hillarys Car 
park extension (2013) for 
Transfield Services. 

The company did not 
demonstrate sufficient 
understanding of the 
project requirements.  It 
submitted a generic 
broad construction 
methodology with a 
provisional program. 

It is located in 
West Perth. 
 
The company will 
use local 
suppliers for 
miscellaneous 
consumables and 
engage local 
earthmoving 
businesses. 

51.7% $2,048,533 NA 

All requirements 
have been met. 
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Tenderer & 
Description of 

Response 

Is it 
Compliant? 
Yes or No 

Comment Against Criteria 

Evaluation 
Score Price Rank 

Capacity 
Demonstrated 
experience in 

completing similar 
projects 

Demonstrated 
understanding of the 

required tasks 

Social and 
economic 

effects on the 
local community 

MACA Civil Pty 
Ltd 

No 

Non-compliant 
Not assessed All requirements 

have not been 
met. 
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