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SUMMARY OF TENDER SUBMISSIONS 
 

Tenderer & 
Description of 

Response 

Is it 
Compliant? 
Yes or No 

Comment Against Criteria Evaluation 
Score 

Lump Sum Rank 

Demonstrated 
Experience in 

Completing Similar 
Projects 

Capacity Demonstrated 
Understanding of 

the Required Tasks 

Social and 
economic effects on 
the local community 

The Trustee for 
Devereux Family Trust 
(Devco Builders) 

Yes It has extensive 
experience in 
completing building 
extension and 
refurbishment projects 
for local governments.  
Numerous examples 
of works were 
provided and these 
included Mt Hawthorn 
Community Hall 
renovations 
(completed 2012) for 
the City of Vincent, 
refurbishment and 
addition to the 
existing pavilion 
buildings at 
Centenary Park 
(completed 2014) and 
Forster Park 
(completed December 
2015) for the City of 
Belmont.  It has in the 
past successfully 
completed similar 
projects for the City. 

 

 

 

It was established in 
1986.  Its organisation 
profile and details of 
key personnel 
including their 
qualifications and 
industry experience 
were provided.  The 
number of full-time 
staff was not supplied.  
It stated it has the 
ability to provide 
additional personnel 
and resources if 
required.  Afterhours 
contacts for 
emergency 
requirements were 
provided.  It has its 
own quality 
management system 
and a safety policy in 
place.  Copies of its 
safety management 
plan and statistics 
were supplied. 

It demonstrated its 
understanding of the 
required tasks.  
Though its response 
was general, it 
proposed to complete 
the works as per 
Australian Standards, 
plans provided, 
specifications, 
builder’s registrations, 
local government 
regulations and any 
other relevant 
legislation relevant to 
the job. 

It is located in 
Wangara. 

It has several staff 
living within the City 
and two of its 
subcontractors are 
locally based. 

69.2% $830,839 1 

All requirements have 
been met. 
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Tenderer & 
Description of 

Response 

Is it 
Compliant? 
Yes or No 

Comment Against Criteria Evaluation 
Score 

Lump Sum Rank 

Demonstrated 
Experience in 

Completing Similar 
Projects 

Capacity Demonstrated 
Understanding of 

the Required Tasks 

Social and 
economic effects on 
the local community 

C.P.D. Group Pty Ltd Yes It demonstrated 
experience in 
completing similar 
projects.  Examples of 
works included 
construction of a new 
sports facility to 
replace the former 
Willetton Sports Club 
with refurbishment of 
an existing building 
(completed 2014) for 
the City of Canning, 
alterations/additions 
to Yunderup Sport 
and Recreation 
Centre (completed 
2015) for the Shire of 
Murray and new SES 
building (due for 
completion 2016) for 
the City of Mandurah. 

It was formed in 1979.  
It currently employs 
more than 75 staff.  
Its company structure 
and details of key 
personnel including 
their qualifications 
and experience were 
provided.  It indicated 
the company has 
sufficient resources to 
cover any 
unanticipated 
changes in the 
availability of the 
nominated personnel.  
Afterhours contacts 
were not supplied.  It 
has its own quality 
management system.  
Its safety manager is 
a member of National 
Examination Board of 
Safety for the housing 
industry.  Copies of its 
safety policy, 
procedures and 
statistics were not 
supplied. 
 
 
 

It demonstrated a 
thorough 
understanding and 
appreciation of the 
City’s requirements.  
Its proposed 
methodology included 
an outline of tasks to 
be carried out, from 
obtaining licenses and 
approvals to site 
works, building works, 
commissioning and 
handover.  The 
building works will be 
staged and managed 
as indicated on the 
construction program.  
A Gantt chart was 
provided. 

The company is 
located in Welshpool. 
One of its 
subcontractors is 
based in Hillarys. 

68.4% $778,867 2 
All requirements have 
been met. 
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Tenderer & 
Description of 

Response 

Is it 
Compliant? 
Yes or No 

Comment Against Criteria Evaluation 
Score 

Lump Sum Rank 

Demonstrated 
Experience in 

Completing Similar 
Projects 

Capacity Demonstrated 
Understanding of 

the Required Tasks 

Social and 
economic effects on 
the local community 

Adrina Project 
Management Pty Ltd 

Yes It demonstrated some 
experience in 
completing similar 
projects for local 
governments.  
Numerous examples 
of works were 
provided and these 
included 
refurbishment of 
Osborne Park bowling 
club for the City of 
Stirling (completed in 
August 2015), 
extension of 
multipurpose meeting 
rooms of Oldham 
Park Community 
Centre for the City of 
Wanneroo (completed 
November 2015) and 
extension/upgrade 
Leederville club 
house for the City of 
Vincent.  Most of 
these works were on 
a smaller scale to the 
City’s requirements. 

It was established in 
South Africa in 1961.  
It commenced 
operation in Australia 
in 1997, in the eastern 
states and moved to 
Perth in 2001.  It 
currently employs 20 
full-time employees.  
An organisational 
structure and details 
of key personnel 
including their years 
of industry experience 
were provided.  It 
indicated It has the 
ability to provide 
additional personnel if 
required as it has 
access to a list of 
subcontractors.  
Afterhours contacts 
for emergency 
requirements were 
supplied.  It operates 
with its own quality 
management system 
and has a safety 
policy in place.  
Copies of its safety 
management plan 
and statistics were 
provided. 

It demonstrated a 
sound understanding 
of the required tasks.  
Its Submission 
included detailed 
descriptions of the 
required tasks to be 
carried, from 
mobilisation and site 
establishment to 
refurbishment/constru
ction works, internal 
fit-out and 
commissioning.  A 
Gantt chart was 
supplied. 

Its WA office is 
located in Mindarie. 
Five of its staff reside 
in the City.  It utilises 
various local suppliers 
based in Joondalup 
for materials/services. 

63.9% $798,900 3 

All requirements have 
been met. 
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Tenderer & 
Description of 

Response 

Is it 
Compliant? 
Yes or No 

Comment Against Criteria Evaluation 
Score 

Lump Sum Rank 

Demonstrated 
Experience in 

Completing Similar 
Projects 

Capacity Demonstrated 
Understanding of 

the Required Tasks 

Social and 
economic effects on 
the local community 

LKS Constructions 
(WA) Pty Ltd 

Yes It has completed 
various construction 
projects for state and 
local governments in 
2015.  These included 
construction of 
Maddington primary 
school - child and 
parent centre and 
Child Protection 
Armadale Office fit out 
for Building 
Management and 
Works, war memorial 
for the City of 
Canning and 
Joondalup TAFE 
cafeteria upgrade.  
Other examples of 
works were provided 
though these were 
mainly for disability 
access upgrades at 
various train stations 
(carried out in 2011 to 
2014) for the Public 
Transport Authority. 

It was formed in 2010.  
It has 16 full-time 
employees.  The 
company structure 
and details of key 
personnel including 
their qualifications 
and experience were 
provided.  Afterhours 
contacts for 
emergency 
requirements were 
supplied.  It indicated 
the company has the 
ability to source 
additional materials 
and labour from a list 
of WA companies if 
required.  It has an 
accredited quality 
management system 
to ISO9001 and a 
safety policy in place.  
Copies of its safety 
management plan 
and statistics were 
provided. 
 
 
 
 

It demonstrated an 
understanding of the 
required tasks.  It 
proposed to carry out 
the works in stages, 
from pre-mobilisation 
and site 
establishment to 
construction and 
practical completion.  
A Gantt chart was 
supplied. 

Its head office is 
based in Malaga and 
it also operates out of 
its Fremantle branch. 
It stated the company 
utilises only WA 
subcontractors and 
local materials where 
available from the 
northern suburbs 
including Joondalup 
areas. 

55.9% $864,200 4 

All requirements have 
been met. 
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Tenderer & 
Description of 

Response 

Is it 
Compliant? 
Yes or No 

Comment Against Criteria Evaluation 
Score 

Lump Sum Rank 

Demonstrated 
Experience in 

Completing Similar 
Projects 

Capacity Demonstrated 
Understanding of 

the Required Tasks 

Social and 
economic effects on 
the local community 

Palace Homes and 
Construction Pty Ltd 

Yes It demonstrated 
experience in 
completing building 
alteration and 
extension projects for 
state and local 
governments.  
Numerous examples 
of works were 
provided and these 
included alterations 
and extensions to 
existing club hall (Alf 
Faulkner Pavilion) for 
the Town of 
Bassendean, 
clubrooms, Bill 
Grayden Pavilion for 
the City of South 
Perth and Forest Park 
Pavilion for the City of 
Vincent.  These 
projects were carried 
out over the last three 
years. 
 
 
 
 

It was established in 
1995.  Its structure of 
business and details 
of key personnel 
including their years 
of industry experience 
were provided.  The 
number of full-time 
employees was not 
supplied.  It operates 
with its own quality 
management system. 
It submitted a safety 
policy statement and 
general safety 
management plan.  Its 
safety statistics and 
afterhours contacts 
for emergency 
requirements were 
provided. 

It demonstrated an 
understanding of the 
required tasks.  The 
submission included a 
general work method 
statement and a 
simple provisional 
program. 

It has offices in 
Subiaco and 
Inglewood. 
Two of its proposed 
subcontractors are 
based in Wangara 
and Malaga. 

42.1% Failed to meet the 
acceptable score. 

Tendered lump 
sum price is 
$638,537. 

All requirements have 
been met. 
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Tenderer & 
Description of 

Response 

Is it 
Compliant? 
Yes or No 

Comment Against Criteria Evaluation 
Score 

Lump Sum Rank 

Demonstrated 
Experience in 

Completing Similar 
Projects 

Capacity Demonstrated 
Understanding of 

the Required Tasks 

Social and 
economic effects on 
the local community 

The trustee for the 
Cassari Unit Trust 
trading as Cassari 
Construction 

Yes It submitted a brief 
response.  Though 
examples of works 
were provided and 
these included mixed 
use development on 
Cambridge Street, 
Mercedes College 
restoration and 
multiple new luxury 
homes to.  The 
project duration, 
complexity and client 
were not addressed. 

It commenced 
operation in 2010.  Its 
organisation structure 
and details of key 
personnel (though 
only three) including 
their qualifications 
and experience were 
provided.  The 
number of full-time 
employees was not 
supplied.  Afterhours 
contacts for 
emergency 
requirements and the 
ability to provide 
additional personnel 
and resources were 
not addressed.  It 
operates with its own 
quality management 
system and has a 
safety policy in place.  
A copy of its safety 
policy and procedures 
was supplied. It stated 
it has had no lost time 
injuries to date. 
 
 
 

It did not fully 
demonstrate its 
understanding of the 
required tasks.  It 
submitted a brief 
response and limited 
information on how 
construction works 
will be carried out.  A 
Gantt chart or 
timeframe to complete 
the works was not 
supplied. 

Its office is located in 
Subiaco. 
It will purchase 
consumables and 
construction materials 
where possible from 
local suppliers within 
the City. 

37.9% Failed to meet the 
acceptable score. 

Tendered lump 
sum price is 
$718,862. All requirements have 

been met. 
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Tenderer & 
Description of 

Response 

Is it 
Compliant? 
Yes or No 

Comment Against Criteria Evaluation 
Score 

Lump Sum Rank 

Demonstrated 
Experience in 

Completing Similar 
Projects 

Capacity Demonstrated 
Understanding of 

the Required Tasks 

Social and 
economic effects on 
the local community 

Premier Commercial 
and Industrial Builders 
Pty Ltd (PCIB Group) 

Yes It submitted a general 
response and did not 
include examples of 
works to demonstrate 
experience in 
completing similar 
projects. 

It commenced 
operation in 2001.  It 
currently employs 32 
full-time staff.  Its 
structure of business 
was provided with 
limited information on 
skills of key 
personnel.  The ability 
to provide additional 
personnel, afterhours 
contacts for 
emergency 
requirements were 
not addressed.  It 
stated it has 
accredited quality 
management system 
to ISO9001 and has a 
safety policy in place.  
Copies of its quality 
assurance 
certification, safety 
policy and statistics 
were not supplied. 

It did not demonstrate 
its understanding of 
the City’s 
requirements.  It did 
not address this 
criterion specifically. 

It is located in 
Malaga. 

It did not submit a 
response. 

26.7% Failed to meet the 
acceptable score. 

Tendered lump 
sum price is 
$813,315. 

All requirements have 
been met. 
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