
 

TENDER 025/12 SUPPLY AND INSTALLATION OF CONCRETE PATHS, 
DUAL USE PATHS AND CROSSOVERS 

SCHEDULE OF ITEMS 

ITEM DESCRIPTION UOM 
1 Normal Grey Concrete  

1.1 300 mm wide strip m2 

1.2 Footpath (1.2 - 1.8 m wide) m2 

1.3 Dual use path with lock joint (2.1 – 3 m wide) m2 

1.4 Dual use path with lock joint (in excess of 3 m wide) m2 

1.5 Pram Ramp 2400 mm wide Each 

2 Colour Concrete  

2.1 Premix m2 

2.2 Spreading of oxide by hand m2 

2.3 Concrete stencil 150 mm thick including F63 mesh m2 

2.4 Stenciling without F63 mesh m2 

3 Miscellaneous  

3.1 Repair 0 – 10 m2 minimum charge Each 

3.2 Repair path 10 m2 – 35 m2 m2 

3.3 Install only public access way barrier rails  
1500 mm x 1500 mm x 50 mm NB Each 

3.4 Install only dual use path - hand rails  
600 mm/900 mm/1200 mm x 1500 mm x 50 mm NB Each 

3.5 Removal of existing slab footpath m2 

3.6 Remove existing concrete path m2 

3.7 Remove existing asphalt crossover and/or path m2 

3.8 Cutting of existing concrete and/or asphalt m2 

3.9 Reinstate brick paving m2 

3.10 Coloured stencil concrete 100 mm m2 

3.11 Concrete vehicle crossing industrial 150 mm including 
F63 mesh m2 

3.12 Concrete vehicle crossing residential m2 

3.13 Rapid hardener m2 

3.14 Supply and spreading of sand m2 

3.15 Skidsteer hire for carting concrete to confined areas Hour 
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SUMMARY OF TENDER SUBMISSIONS 
 

Tenderer & Description 
of Response 

Is it 
Compliant? 
Yes or No 

Comment Against Criteria 

Evaluation 
Score Price Rank 

Capacity 
Demonstrated 
Experience in 
Completing 

Similar Projects 

Demonstrated 
Understanding 
of the Required 

Tasks 

Social and 
economic 

effects on the 
local community 

Techsand Pty Ltd Yes All key personnel have 
been working as a 
team for over 10 years 
undertaking mainly 
footpath and crossover 
constructions for local 
governments.  Its 
Submission included 
the company’s profile 
with details of key 
personnel and 
specialised equipment 
that will be used to 
carry out the works.  
The company operates 
with its own quality 
management system 
and has an OSH policy 
in place.  It has a good 
safety records and 
copies of its OSH 
manual including 
safety statistic 
provided. 

 

 

It has extensive 
experience in 
completing similar 
projects.  The 
company has over 
the past 16 years 
successfully 
completed similar 
works for various 
local governments 
including the Town 
of Cambridge, the 
Cities of Stirling, 
Nedlands, Belmont 
and Gosnells.  
Techsand is the 
City’s current 
contractor for the 
supply and 
installation of 
concrete paths, 
dual use paths and 
crossovers.  The 
company has been 
providing these 
goods and services 
to the City since 
January 2008. 

It demonstrated a 
thorough 
understanding of 
the required tasks.  
Its proposed 
methodology 
included a list of 
tasks to be carried 
out, from site visit 
to notifying 
residents and 
removal of signage.  
Its Submission 
included a sample 
letter to inform 
residents of works 
to be undertaken 
on crossovers and 
footpaths in front of 
their house. 

Techsand’s office 
and workshop 
located in Malaga. 

The company, 
wherever possible, 
will source 
materials from local 
suppliers.  One of 
its directors resides 
within the City. 

82.8% $1,641,166 1 

All requirements have been 
met. 
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Tenderer & Description 
of Response 

Is it 
Compliant? 
Yes or No 

Comment Against Criteria 

Evaluation 
Score Price Rank 

Capacity 
Demonstrated 
Experience in 
Completing 

Similar Projects 

Demonstrated 
Understanding 
of the Required 

Tasks 

Social and 
economic 

effects on the 
local community 

CQ & JM Dowsing ATF The 
Dowsing Family Trust T/as 
Dowsing Concrete 

No It was established in 
1985 and has been 
providing construction 
of pathways, 
crossovers and 
associated works for 
local governments, 
civil contractors and 
land developers since 
its inception.  It has 
approximately 30 
employees.  An 
organisational chart 
including details of key 
personnel and a list of 
plant and equipment 
supplied.  It did not 
include after hour 
contacts for 
emergency 
requirements.  It has 
its own quality 
management system 
and an OSH policy in 
place.  All employees 
hold a current 
construction safety 
awareness training 
card and basic 
worksite traffic 
management 
accreditation. 

It has extensive 
experience in 
completing similar 
projects.  The 
company is 
currently 
undertaking similar 
works for numerous 
local governments 
including the Cities 
of Gosnells, Swan, 
Belmont, Wanneroo 
and Melville. 

It demonstrated a 
thorough 
understanding of 
the required tasks.  
It submitted a 
comprehensive 
response and 
provided the 
company’s project 
management 
methodology, 
including the 
project life cycle 
from initiation to 
closeout. 

The company is 
located in Kewdale. 

It will purchase fuel, 
hardware supplies 
and consumables 
from local 
suppliers.  Three of 
its employees are 
local residents. 

80% $1,674,198 2 

All requirements have not 
been met. 

The submission included 
critical assumptions relating 
to provision of service 
locators, depth of 
excavation of grass and 
stencil paving, which are 
departures from the City’s 
requirements. 
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Tenderer & Description 
of Response 

Is it 
Compliant? 
Yes or No 

Comment Against Criteria 

Evaluation 
Score Price Rank 

Capacity 
Demonstrated 
Experience in 
Completing 

Similar Projects 

Demonstrated 
Understanding 
of the Required 

Tasks 

Social and 
economic 

effects on the 
local community 

HAS Group (WA) Pty Ltd 
T/as HAS Earthmoving 

Yes It was formed in 2004.  
It currently has 21 key 
personnel and 40 to 65 
field staff (at any time 
dependent on 
contracts).  It provides 
a range of services 
including civil works, 
demolition, sub 
divisions earthworks, 
road constructions, 
plant hire and traffic 
management.  An 
organisational 
structure, details of 
key personnel and 
their roles and years of 
experience in the 
industry supplied.  A 
list of equipment was 
also supplied.  It has a 
pool of operators 
available for additional 
resources if required.  
It operates with its own 
quality management 
system.  It has an 
OSH policy in place.  It 
did not include after 
hour contacts for 
emergency 
requirements. 

It demonstrated 
some experience in 
completing similar 
projects.  It is 
currently 
undertaking similar 
works for the Town 
of Claremont.  The 
company provides 
a range of services 
and projects 
undertaken were 
mainly sub 
divisions, sewer 
and service 
installations, bulk 
earthworks, civil 
works and plant 
hire.  Its submission 
included numerous 
examples of works 
carried out for 
various clients but 
most of these were 
for drainage 
projects and plant 
hire. 

It demonstrated a 
sound 
understanding of 
the required tasks.  
The company 
provided an outline 
of its proposed 
methodology and 
the tasks to be 
completed, from 
site inspection to 
site clean and 
inspection by client 
hand over. 

The company is 
located in 
Kalamunda. 

It will source locally 
for hire of additional 
plant and operators 
hire, if required, to 
complete the 
works. 

66.8% $1,878,961 3 

All requirements have been 
met. 
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Tenderer & Description 
of Response 

Is it 
Compliant? 
Yes or No 

Comment Against Criteria 

Evaluation 
Score Price Rank 

Capacity 
Demonstrated 
Experience in 
Completing 

Similar Projects 

Demonstrated 
Understanding 
of the Required 

Tasks 

Social and 
economic 

effects on the 
local community 

Nextside Pty Ltd No It employs approx. 20 
staff.  Details of key 
personnel and support 
team including their 
years of experience 
provided.  It included a 
list of plant and 
equipment necessary 
to carry out the works 
but did not include 
after hour contacts for 
emergency 
requirements.  It 
indicated it will not be 
utilising subcontractors 
but did not include a 
contingency plan or 
address the ability to 
provide additional 
personnel and 
resources if required.  
It stated it operates 
with its own quality 
management system 
and has an OSH policy 
in place.  A copy of its 
safety plan supplied 
but it did not include 
safety statistics for the 
past two years. 

The company’s 
recent history of 
experience is 
limited.  It provided 
three examples of 
works carried out 
for its clients but did 
not include specific 
period and dates of 
contracts.  The 
company stated 
these works were 
carried out under 
recent contracts for 
Winchester 
Industries, Shire of 
Carnamah and City 
of Armadale. 

It demonstrated a 
good understanding 
of the required 
tasks.  Its proposed 
methodology 
included an outline 
of the steps to 
complete the 
works, from site 
meeting to final 
inspection and 
invoice. 

The company is 
located in Henley 
Brook. 

No response was 
supplied for this 
criterion. 

52.3% $1,402,969 4 

All requirements have not 
been met. 

It stated it operates with its 
own quality management 
system but did not provide 
sufficient information on its 
quality control system and 
procedures that will allow 
the company to meet the 
requirements of the 
Contract. 

 


