

SCHEDULE OF ITEMS

ITEM	PLANT TYPE
1	Loader with bucket capacity 1.5 m ³ - 2 m ³ . Minimum breakout force 9500 kgf
2	Loader with clearing rake
3	Skid steer loader with truck only
4	6 wheel tip truck
5	8 wheel tip truck
6	Excavator
6A	1.5 tonne
6B	3.5 tonne
6C	5 tonne
7	Posi track skid steer loader (wet hire)
8	Site Spotter

SUMMARY OF TENDER SUBMISSIONS

ATTACHMENT 2

[illegible]

TENDER 035/17 PROVISION OF PLANT HIRE

[illegible]

TENDER 035/17 PROVISION OF PLANT HIRE

Tenderer & Description of Response	Is it Compliant? Yes or No	Comment Against Criteria				Evaluation Score	Estimated Contract Value	Rank
		Capacity	Demonstrated experience in providing similar services	Demonstrated understanding of the required tasks	Social and economic effects on the local community			
<p>The Trustee for Certa Civil Works Unit Trust (Certa Civil Works)</p> <p>All requirements have not been met. It proposed amendments to the conditions of Contract.</p>	Yes	It has been in operations since 2012. Details of key personnel including their years of industry experience were provided. Its Submission included a list of major plant and equipment. However, it submitted insufficient information on its structure of business and did not address the number of full-time employees, afterhours contacts for emergency requirements, safety statistics, response time needed for non-programmed requests and the ability to provide additional personnel. It operates with its own quality management system and has a safety policy in place. A copy of its safety policy was provided.	It has been providing plant and labour hire for various local governments including the Cities of Wanneroo, Stirling, Rockingham and Nedlands. Examples of works were provided and these involved plant/labour hire, kerb removal, reticulation repairs, kerb backfill and drainage works. Period and dates of these works were not supplied. A list of current commitments was provided and this included creative street subdivision for Westbury Investments, Whiteman Park roadworks for the Department of Finance, street scape and drainage works for the City of Wanneroo/Road 2000 and drainage works for the Town of Claremont.	It demonstrated some understanding of the required tasks. It did not provide a response or proposed methodology to undertake the works, specifically. It mentioned elsewhere in its Submission that the projects it carried out for its clients involved in varying degrees of plant and labour hire, earthworks, underground services, concrete works and roadworks with most of them involving other aspects of civil construction. It indicated all its projects have complex interfaces where success is dependent on planning and executing works in a logically sequential manner.	<p>It is located in Wangara.</p> <p>It did not submit a response.</p>	46.7%	\$1,532,602	n/a